ProStruct Engineering, Inc. | Corp. Address: 450 Folsom Street #1502, San Francisco, CA 94105
inquiries@prostructengineering.com | (844) 750-0773 | https:prostructengineering.com/

Statement of Work (SOW) Form

Project: Remodel

Subcontractor: Anurag Tomar
Subcontractor Email: ar.anuragtomar@gmail.com
Subcontractor Contact Number: 8376811512
Project Id: 2026100602
Effective Date: 11/02/2026
Project Timeline: 2 weeks
Address: 722 Palmera Ct, Alameda, CA, 94501

Project Overview
The Subcontractor shall provide the following engineering services for the Project described as follows: Complete scope including preparation of the full architectural A-sheet package, addressing subsequent city comments, and participating in coordination calls with the client as needed..

Services and Deliverables
The specific services and deliverables to be provided by the Subcontractor shall include:

- Provide design plans based on the client's project objectives, design ideas, functional requirements. Site measurements will be provided by PSE if required.
- Prepare site plan and cover sheet. Ensure code compliance.
- Prepare A sheets as required, including existing and proposed layouts, elevations and sections
- Prepare designs based on the discussion
- Make changes to the design plans based on feedback from the Responsible Charge Design Professional.
- Address all plan check comments relevant to the scope of work without any additional fee.
- Address RFIs (requests for information) from GC/clients without any additional fee.
- Provide CAD and PDF files for the design work
- Number of iterations agreed = 2 nos after the initial base designs

The Client agrees to compensate the Subcontractor for the services and deliverables outlined in this SOW. The payment amount for the entire project shall be $1000.

Scope Verification
The Subcontractor shall verify the project scope and submittal requirements in accordance with the applicable building codes, regulations, and local authorities having jurisdiction.

Prime Agreement
Upon request, the Subcontractor may be provided with a copy of the prime agreement between the Client and the project owner, in which sensitive information will be redacted.

Timeline

The project start date (Date of SOW) will be confirmed by the client. The Final set shall be provided within 2 weeks after the pre-design documents have been received. The Subcontractor shall adhere to the project timeline and milestones as agreed upon.

Additional Work

Any additional work beyond the scope of this SOW must be approved in writing by both Parties before proceeding.

Governing Law

This SOW shall be governed by and construed in accordance with the laws of the United States of America. Any disputes arising out of or related to this SOW shall be resolved through the terms of the Master Services Agreement.

By signing below, both Parties acknowledge and agree to the terms and conditions outlined in this Statement of Work.

Subcontractor:

[[signature]]

Full Name: Anurag Tomar

Date: [[signature_date]]

Thank you for your attention to this matter. We look forward to a successful collaboration.

Sincerely,
ProStruct Engineering, Inc.

Amarendra Prasad

Amarendra Prasad P.E
President